


king+king ARCHITECTS		PROJECT: Westhill CSD Capital Outlay 2020/21						PAGE 1 OF 1									
		CONTRACT: ELECTRICAL CONS						DATE: March 2, 2021									
		CONTRACTOR	BASE BID	ALT	Bid Security	Non-Collusive	Divestment	Cert.	ADD. REC'D.						TOTAL		
E1	1			2					3	4	5	6					
5	1	C & S	54,900	11,500	✓	✓	✓	✓	✓							66,400	0
4	2	DIEKOW	48,200	12,000	✓	✓	✓	✓	✓							60,200	0
2	3	HOEFLER	37,500	10,500	✓	✓	✓	✓	✓							48,000	0
23	4	KNAPP	48,800	8,100	✓	✓	✓	✓	✓							56,900	0
1	5	PATACIA	24,100	9,600	✓	✓	✓	✓	✓							33,700	0
6	6	RIDLEY	57,700	13,600	✓	✓	✓	✓	✓							71,300	0
	7																0
	8																0
	9																0
	10																0
	11																0
	12																0
	13																0
	14																0
	15																0
LOW BID			0	TOT. W/ ADDS				0									

3/8/21

before Friday - Rec. Hrs.